
June 7, 2013 

«Company_» 
«Contact» 
«Address» 
«City» «State» «Postal_Code» 

SONOMA 
COUN T Y 

WATER 

~ 
A GE N C Y 

CF/70-712-21 RFP (AGREE FOR GEOTECHNICAL SERVICES FOR 

REPLACEMENT OF SONOMA VALLEY TRU NK MAIN) 

TW 12/ 13-158 ('0 4698) 

RE: REQUEST FOR PROPOSALS FOR GEOLOGICAL AND GEOTECHNICAL ENGINEERING SERVICES FOR 
SONOMA VALLEY COUNTY SANITATION DISTRICT SEWER TRUNK REPLACEMENT 
(SIXTH STREET WEST TO HAPPY LANE) 

Dear «Greetings» : 

I. Introduction 

The Sonoma Valley County Sanitation District (SVCSD) invites proposals for geological and geotechnical 
engineering services for the SVCSD Sewer Trunk Replacement Project. 

SVCSD does not guarantee work to any qualified firm. 

II. Funding 

Funding for this Project may come in part from state or federal funds and, therefore, will require outreach to 
Disadvantaged Business Enterprises (DBE). DBE procedural guidelines and required forms have been included 
with this Request for Proposals as Attachment A Disadvantaged Business Enterprise (DBE) Procedural 
Guidelines. These guidelines must be followed for DBE compliance. The forms and outreach documentation 
must be submitted with your proposal. The selected consultant will be required to report actual DBE 
participation semi-annually to the SVCSD during the term of the agreement. 

Firms that do not provide evidence of compliance with DBE requirements on the forms provided will not have 
their proposals evaluated under Section VI, Evaluation, below. 
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III. Background 

The Project will reduce the number and volume of wet weather overflows from the sewer collection system by 
enlarging the size of a portion of the existing piping system. Geologic and geotechnical recommendations 
related to earth loads on pipe, trench dewatering, trench shoring and bracing, and trenchless construction 
methods are needed in order to facilitate the design and construction of the Project. 

The Project will consist of three distinct reaches, as shown in Exhibit D of the attached Sample Agreement, 
namely, Reach A from Sixth Street West to Ramon Street, Reach B from Ramon Street to Old Maple Avenue, 
and Reach C from Buena Vida Court to Happy Lane. 

Reach A is within Caltrans and City right-of-way within the limits of City of Sonoma (City). This Reach will 
consist of the construction of approximately 3,700 lineal feet of new 27 inch diameter plastic sewer trunk pipe 
and appurtenances at approximately depths between 20 to 30 feet below grade using trench and/or trench less 
construction methods, and will be constructed roughly parallel to the existing 21 inch diameter reinforced 
concrete pipe (RCP) sewer trunk and appurtenances as shown in the Preliminary Plan Set enclosed in Exhibit D 
of the attached Draft Agreement. For this Reach, the selected firm will need to obtain a Caltrans 
Encroachment Permit, comply with Caltrans regulations for work within Caltrans' right-of-way, and shall 
produce a geotechnical report that will be acceptable to Caltrans for construction of the Project. For this 
Reach, the selected firm may also need to obtain a City Encroachment Permit, comply with City regulations for 
work within the City's right-of-way, and shall produce a geotechnical report that will be acceptable to City for 
construction of the Project. For this Reach, the selected firm may also need to obtain a County well drilling 
permit for the installation and later removal of any needed piezometer stations as needed for any aquifer 
(pumping and slug) testing. 

Reach B will pass through a private mobile home park, through the public Maxwell Recreational Park, and cross 
the public County roadway at Verano Avenue. This Reach is currently proposed to replace approximately 2,950 
lineal feet of existing 21 inch diameter RCP trunk main and appurtenances with a new 27 inch diameter plastic 
sewer trunk pipe and appurtenances at anticipated depths between approximately 7 to 25 feet below grade 
and will include trenched and trenchless construction methods. For this Reach, the selected firm may need to 
obtain a County Encroachment Permit, comply with County regulations for work within County's right-of-way, 
and shall produce a geotechnical report that will be acceptable to the County for construction of the Project. 
For this Reach, the selected firm may also need to use the Caltrans Encroachment Permit obtained for the 
Reach A project to cover portions of the Reach B project, comply with Caltrans regulations for work within 
Caltrans' right-of-way, and produce a geotechnical report that will be acceptable to Caltrans for construction 
of the Project. Within Maxwell Recreational Park, the SVCSD will obtain any required access, but the selected 
firm will be required to comply with any requirements contained in access agreements. 
Reach C will start on Buena Vida Court, travel along public County roadways, and cross privately-owned open 
land to end on Happy Lane. This Reach is currently proposed to replace approximately 2,600 lineal feet of 
existing 21 inch diameter RCP trunk main piping and appurtenances with a new 27 inch diameter plastic sewer 
trunk pipe and appurtenances at anticipated depths between approximately 7 to 15 feet below grade and will 
include trenched and trenchless construction methods. For this Reach, the selected firm may need to obtain a 
County Encroachment Permit, comply with County regulations for work within County's right-of-way, comply 
with requirements contained in access agreements, and produce a geotechnical report that will be acceptable 
to the County for construction of the project. 
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IV. Minimum Qualifications 

1. Experience as a continuously-operating entity engaged in the performance of similar work. 
2. Responsible Engineer shall be a Geotechnical Engineer licensed in the State of California. 

Firms that do not meet the minimum qualifications will not have their proposals evaluated under Section VI, 
Evaluation, below. 

V. Submittal of Proposals 

A sample agreement is enclosed as Attachment B of this RFP. Please review the entire sample agreement 
carefully before submitting a proposal. If any significant omissions or ambiguities in the sample agreement 
come to the Water Agency's attention while under review by interested firms, the SVCSD will make a uniform 
written response to all parties. 

Proposals shall include the following: 

1. A Table of Contents and page numbers 

2. A scope of work for each Reach, including proposed schedules 

3. A statement of qualifications and a list of personnel to be assigned to the work, including a resume for 
each person listing education, experience, licenses and/or certifications, and expertise in this type of 
work 

4. A list of persons or firms to whom any phase of the work may be subcontracted, including a statement 
of their qualifications and experience 

5. Any proposed exceptions to the indemnification, insurance, or other terms of the draft agreement. 
Please make comments as specific as possible. If no exceptions are included in the proposal the 
standard terms will be considered acceptable 

6. Required evidence of DBE outreach 

a) Completed DBE Checklist (Form 1, included in Attachment A DBE Guidelines) 
b) Completed DBE Subconsultant Participation Form (Form 2, included in Attachment A DBE 

Guidelines) 
c) Supporting documentation providing evidence of performance and extent of Good Faith Effort 

7. Itemized breakdown of estimated hours and fees for each task, and billing schedule (range) for 
geotechnical engineering services related to project design for each Reach 

8. Itemized breakdown of estimated hours and fees for geotechnical engineering services related to as­
needed construction services for each Reach. 

Interested firms must submit 4 copies of their proposal and 1 bound copy of their DBE Documentation by 4:30 
pm, Wednesday, July 10, 2013. Mail to the attention of Victor Swift, Sonoma Valley County Sanitation District, 
c/o Sonoma County Water Agency, 404 Aviation Boulevard, Santa Rosa, California 95403-9019. 
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VI. Evaluation 

Proposals that do not include all of the information requested cannot be adequately evaluated. Evaluation will 
be based on: 

1. Responsiveness to the work requirements 

2. Professional qualifications and overall performance 

3. Demonstrated understanding of the project requirements and ability to perform the work in accordance 
with good practices common to the industry 

4. Compliance with required DBE outreach 

5. Time required (proposed schedule) 

6. Exceptions to agreement terms 

7. Cost for geotechnical engineering services related to design 

8. Cost for as-needed geotechnical engineering services related to construction 

Final terms of the agreement and price will then be negotiated with the firm selected. 

VII. Contacts 

If you have any questions, please contact the Project Manager, Victor Swift, P.E. at 707-547-1975 or 
Vic.Swift@scwa.ca.gov. 

Sincerely, 

James Jasperse, P. E. 
Chief Engineer 

Encs Attachment A - Disadvantaged Business Enterprise (DBE) Procedural Guidelines 
Attachment B - Sample Agreement 

c Victor Swift, P.E. 
Curran Price 
Lisa Consani 
Lynne Rosselli 
Joan Hultberg 

RW\\fileserver\data\d\pinks\week 06-03-13\1213-158 rfp letter 



Attachment A 

Disadvantaged Business Enterprise (DBE) Procedural Guidelines for Proposals 

1.1. Summary of DBE Requirements 

• Employ the Good Faith Efforts in paragraph 1.7. 
• Complete and submit Form 1 (Good Faith Efforts Checklist) and supporting 

documentation with your proposal. 
• Complete and submit Form 2 (DBE Subconsultant Participation Form) with your 

proposal. 

1.2. Introduction 

Funding for this project may come in part from state or federal funds and therefore requires 
outreach to disadvantaged business enterprises (DBE) or other special provisions. The purpose 
of this document is to provide procedural guidelines that must be adhered to for DBE 
compliance along with forms that must be submitted with a proposal. The selected Consultant 
will be req uired to report actual DBE participation semi-annuallY to the Water Agency during 
project implementation. 

According to federal and state regUlations, Consultants on this project shall take al! necessary 
and reasonable steps to ensure that DBE firms have the maximum opportunity to compete for 
and perform services on the contract, including participation in any supplemental contracts 
(subcontracts). If the Consultant intends to subcontract any portion of the services on the 
project, the Consultant is required to seek out and consider DBE firms as potential 
subconsultants. The Consultant must contact DBE firms to sol icit t~eir interest, capability, and 
qualifications. 

The DBE outreach process identifies DBE firms that may be qualified to submit quotes on 
subcontracts for the project, and then communicates information on the contracting 
opportunity to them via a phone call, fax, e-mail message, or letter. 

One of the most important elements of the outreach is producing and retaining documentation 
of efforts made to contact DBE firms. This is typically done by producing printouts of web pages 
visited, phone logs of calls made or faxes sent, copies of letters sent via fax, mail or e-mail, and 
printouts of e-mails sent. 

1.3, What is a DBE? 

For the purposes of this document, a DBE means a business enterprise that is owned and 
controlled by one or more socially and/or economically disadvantaged persons. "Owned and 
controlled" is specified as a business which is (1) a sole proprietorship legitimately owned byan 
individual who is a disadvantaged person, or (2) a partnership or joint venture controlled by 
disadvantaged persons and in which at least 51 percent of the voting interest and 51 percent of 
the beneficial ownership interests are legitimately held by disadvantaged persons. Such persons 
include individuals who are Women, Black, Hispanic, Native Americans, Asian-Pacific Americans, 
Asian-Indian Americans, or any other minorities or individuals found to be disadvantaged by the 
Small Business Administration pursuant to Section 8(a) of the Small Business Act. Each DBE 
solicited and included in the proposal must be certified by the U.S. Environmental Protection 
Agency, U.s. Small Business Administration, or U.S. Department of Transportation. 

Request for Proposal DBE 
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1.4. Why is DBE Outreach Required? 

Any public or private entity receiving federal funds must demonstrate that efforts were made to 
attract DBEs whenever services, supplies, or equipment are procured, and this requirement. 
The process to attract DBEs is referred to as the "Good Faith Effort" (GFE). This effort requires 
that the Water Agency's Consultants and Contractors take the steps listed in paragraph 1.7 to 
assure that DBEs are utilized to the maximum extent practicable. Failure to take these steps 
may be cause for Agency to reject a proposal or bid as non-re~ponsive or terminate an 
agreement for cause. 

1.5. Howto Outreach to DBEs 

Consultants must make a concerted effort to solicit quotes from eligible DBEs for procured 
services, supplies, and equipment, and this effort must be thoroughly documented. If it is not 
practical or possible to comply with one or more of the six GFE steps, Consultants must prepare 
an explanation and submit to Agency prior to awarding any subcontract. 

a. Follow the six Good Faith Effort steps in paragraph 1.7. 

b. solicit DBE participation and document all of your efforts: 

i. At a minimum, use the online services of SBA and MBDA to locate DBEs qualified 
to work on the project and to post outreach information on the project. 

ii. Print out a list of DBE names you located with their contact information. 

iii. Print out the actual postings you uploaded to the websites, as well as other 
evident of outreach (newspaper adds, etc). 

iv. Document outreach efforts you made to each DBE: 

• Who was contacted 
• Method of contact (email, fax, phone, letter, etc) 
• Result of contact (Interested, not interested, no answer, etc) 
• Name of person you spoke to 
• If no contact was made initially, document at least two more attempts 

before giving up. 

c. Submit all documentation of efforts and required forms to Water Agency with your 
project proposal. 

1.6. Consultant Responsibilities Regarding Subconsultants 

• Pay all Subconsultants for satisfactory performance no more than 30 days from receipt 
of payment from the Water Agency. 

• Notify the Water Agency in writing prior to termination of a DBE subconsultant for any 
reason. 

• If a DBE Subconsultant fails to complete work under the subcontract for any reason, 
Consultant shall employ the six GFEs if soliciting a replacement Subcontractor. 

• Employ the GFE steps even if the Water Agency has achieved its DBE goal. 
• Maintain records documenting compliance with the requirements. 
• Provide semi-annual reports on DBE utilization in a format approved by the Water 

Agency. 

Req uest for Proposal OBE 
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1.7. Demonstration of Good Faith Effort (Six Good Faith Steps) 

The DBE "Good Faith Effort"(GFE) consists ofthe following six steps: 

STEP 1: Divide the total requirements, when economically feasible, into small tasks or 
quantities to permit maximum participation. 
Consider in the scope of work whether portions of the work could be feasibly 
subcontracted with DBEs. This wi!! include dividing total requirements into smaiJer tasks 
or quantities to permit maximum participation by DBEs. Submit documentation along 
with the SOQ that demonstrates the division of work into small proprietary portions 
(e.g. elements of planning, studies, design, permitting, monitoring, project 
implementation). 

STEP 2: Establish delivery schedules, when work requirements permit, that encourage 
maximum DBE participation. 
Make information on solicitation opportunities available to DBEs well in advance of the 
required requirements permit, arrange time frames for contracts and establish delivery 
schedules in a way that encourages and facilitates participation by DBEs in the 
competitive process. As indicated, submit documentation that includes DBE solicitation 
notifications and the date thereof. 

STEP 3: Use the services of the U.S. Small Business Administration (SBA) and the Minority 
Business Development Agency (MBDA) of the U.S. Department of Commerce IDOC} in 
s~liciting qualified OSEs. 
These agencies offer several services that are generally provided at no cost, including 
Internet access to databases of DBEs (resources provided in paragraph 1.8 below). At a 
minimum, Consultant must search for DBE firms and advertise this profect on both SBA 
and MOBA websites. and submit documentation that demonstrates evidence of this. 

STEP 4: Encourage contracting with a consortium of OBEs when a contract is too large for one 
of these firms to handle individually. 

STEP 5: Include qualified DBEs on solicitation lists and record the information. 
Solicitation should be as broad as possible. Ensure DBEs are made aware of contracting 
opportunities to the fullest extent practicable through outreach and recruitment 
activities. As indicated, submit documentation that demonstrates the preparation of a 
DBE solicitation list. 

STEP 6: Require the consultant team and subconsultants to implement the steps (1) through 
(5) above for procuring services, supplies, or equipment. 

1.8. DBE Outreach Resources 

DBE firms can be identified utilizing many sources, but most federal funding sources require the 
consultant or consultant team to use only two: the Small Business Administration (SBA) and the 
Minority Business Development Agency (MBDA). State funding agencies that pass through 
federal funds may recommend other sources of DBE information. These include the California 
Public Utilities Commission (CPUC) and the california Department of Transportation (Caltrans). 
All of these organizations post information on their websites to aid in identifying DBE firms. 

The web sites in the table below include a list of available sources for expanding the search for 
eligible DBEs. Note that utilizing the SBA and MBOA resources are a mandatorY part of a GFE 
process at the Water Agency. If DBE sources are not located, explain why and describe the 
efforts made. 

Req uest for Proposal DBE 
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Small Business Administration (SBA) 

To locate DBE businesses: 

1. Go to httt;l:LLweb.sba.govLrl.ro-netLsearchLdsl2 dsbs.cfm 

2. At the top, click on Quick Market Search 
http://web.sba.gov/pro-3. Under NAICS Codes and Keywords, choose either default "Any/' 

or "All." netLsearchLdsQ dsbs.cfm 

4. Under States, scroll down and click on California 
5. Click on Help next to "Metropolitan Statistical Area" to lookup 
project location. 
6. Click Search using these criteria 

To use advanced search parameters, click on "DSBS" at the top 
and enter criteria in the fields. 

To post an opportunity: 

You must use SU B-Net to post subcontracting opportunities (this is 
free of charge). Small businesses can review this web site to Sub net and Bid Notification: 
identify opportunities in their areas of expertise. htt!2:LLweb.s ba.govLsubnet 
1. Go to httQ:LLweb.sba.govlsubnet 

2. In the_upper left corner, click on "Post." 

3. Register* and log-in. 

4. ClickonSub-Net 

5. Click on Enter Solicitation and fill in details. 

*This requires that you enter your company profile and a DU Ns 
Number. If you do not have a DUNs Number, you must register for 
one through httl2:LLwww.dnb.comluslduns ul2date[. . 

U.S. Department of Commerce Minority Business Development 

Agency (MBDA) www.mbda.govl 
The MBDA is an agency within the US. Dept. of Commerce, 
created to foster the development and growth of minority 
businesses in the u.s. and coordinates resources in the public and (202) 482-0404 or email us at 

private sectors to help DBEs. The MBDA website alJows you to post sUI2!2ort@mbda.gov. 
an opportunity, much like placing an advertisement in a trade 
journal. 

On the website, click on "My Business Tools" and register to obtain 
a login and password. Log in; dick on "Business Dashboard;" click 
on "post opportunities;" click on your company name; click on 
"submit new opportunity;" and complete questionnaire. You must 
obtain a screen print of the posted opportunity as evidence of its 
use and submit this documentation with your proposal. 

Requestfor Proposal DBE 
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CPUC maintains a database of DSE-owned business enterprises 
and serves to inform the public. 

California Department of Transportation (Caltrans) www.dot.ca.gov/hg/bep 

Based on the federal Disadvantaged Business Enterprises (DBE) 
program, Caltrans maintains a database and provides directories of 
minority and woman-owned firms. 

Always print the search results page(s) and keep them with the 
rest of the documentation. 

North American Industry Classification System (NAICS) 

Under Downloads Reference Files, Tools, click 

L'For 2012 NAICS" and Download files for NAICS definitions 

U.S. EPA Office of Small, Disadvantaged BUsil1eSs Utilization 
(OSDBU) 

OSDBU's mission includes "fostering opportunities for 
partnerships, contracts, sub-agreements, and grants for small and 
socioeconomically disadvantaged concerns", One of the resources 
to assist prime contractors is a listing of small and disadvantaged 
businesses (a vendor profile system) registered with OSDBU. 

Requestfor Proposal DBE 
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FORM 1 
Good Faith Efforts Checklist 

Disadvantaged Business Enterprise Program (DBE) 

In support of the actions identified in the Table below, the consultant must: 
Attach this checklist along with supporting documentation for "Yes" answers and an explanation for 
"No" and uNA" answers 

DBE Checklist 
1 Did you solidt proposals or quotes from subconsultants for this project? 
2 Did you review DBE reSOUl"ces (SBA, MBDA, etc.)? 
3 Did you develop a solicitation list of potential qualified DBE fuw.s? 
4 Did you contact DBE's1 
5 Did you include DBE requirements in solicitations? 
6 Did you solidt proposals frorriDBE's? 

7 
Did you break down the project, where economically feasible, into smaller 
components? 

8 Did proiect components have reasonable delivery schedules? 

9 
Did you provide sufficient time to facilitate the submission of DBE 
proposals? 

10 
Did you advertise the solicitation in local papers, or trade associations, or 
post to DBE websites? If yes, which papers/trade assodations/websites? 

11 
Did you encourage DBEs to submit proposals as a consortium. because of 
project size? 

12 Did you require subconsultants to apply the good faith efforts? 

13 
Were the good faith efforts identified as a .IIresponsiveness/responsible" 
criterion in the solidta lion? 

14 Did DBE fil'ms submit pl'oposals? 
15 Did you select any DBE firms? 
16 Is the subconsultantyou selected using any subcontractors? 

17 
If yes, did you ensure that the sll;bconsultant implemented DBE 
procedrues 

1. NA Not Applicable 

Supporting Documentation 
1. Examples of supporting documentation include: 

f. List of DBE firms; 
ii. List of potential sub-contract work elements; 

Yes No 

iii. Evidence of contact with DB.E firms (copies of invitations for proposals or quotes, web-site posts, 
contact letters, faxes and telephone call sheets, etc.); 

iv. Copies of all procurement advertisements; and, 
v. List of all consultants that submitted proposals or quotes. Any confidential information may be 

redacted from supporting documents. 

Consultant Name Project Manager Signature/Date 

Contact Phone # _______ _ 

Email Address _______________ _ 

Request for Proposal DBE 
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FORM 2 
Disadvantaged Business Enterprise Program 

DBE Subconsultant Participation Form 

PROJECT NAME PRIME CONSULTANT 

PRIME CONSULTANT PROJECT MANAGER E-MAIL ADDRESS 

ADDRESS 

TELEPHONE NO. FAX NO. 

COMPANY NAME, ADDRESS, PHONE TYPE OF WORK TO BE PERFORMED 
NUMBER,AND E-MAIL ADDRESS 

Prime Consultant Signature 

Print Name 

Request for Proposal DBE 
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"Working Today for Water Tomorrow" 
The Sonoma County Water Agency's Integrated Management Policy for {SO 9001 and 14001 states that we are committed to 
always improving, achieving customer satisfaction, total regulatory compliance, environmental stewardship, and resource 
management. 

Sample Agreement for Geotechnical Engineering Services for 
Replacement of Sonoma Valley Trunk Main 

This agreement ("Agreement") is by and between Sonoma Valley County Sanitation 
District, a body corporate and politic of the State of California (collectively referred to as 
"District") and [Other Party: TBD], type of entity* ("Consultant"). The Effective Date of this 
Agreement is the date the Agreement is last signed by the parties to the Agreement, unless 
otherwise specified in Article 5 (Term of Agreement). 

RECITALS 

A. Consultant If corp from a state outside CA, add: certifies that it is a __ state corporation 
duly authorized to do business in the State of California, registered with the Secretary of 
State of California, and represents that it is a duly qualified and licensed type of 
firm, experienced in and related services. 

B. The District conducted a Wet Weather Overflow Study published in March 2002 which 
evaluated the District's sewer capacity. 

C. The District conducted a Phase I Environmental Site Assessment from Studley Street at 6th 

Street West to Happy Lane published in October 2011. 

D. Sonoma County Water Agency operates the Sonoma Valley County Sanitation District 
("District") under contract with District. References to District employees are understood to 
be Sonoma County Water Agency employees acting on behalf ofthe District[sJ. 

E. Concurrent Resolution No. 02-0234 authorizes Sonoma County Water Agency's General 
Manager to enter into certain agreements for Districts. 

In consideration of the foregoing recitals and the mutual covenants contained herein, the 
parties hereto agree as follows: 

AGREEMENT 

1. RECITALS 

1.1. The above recitals are true and correct. 

2. LIST OF EXHIBITS 

2.1. The following exhibits are attached hereto and incorporated herein: 

a. Exhibit A: Scope of Work 

b. Exhibit B: Schedule of Costs 

c. Exhibit C: Estimated Breakdown of Costs 
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d. Exhibit D: Site Vicinity Maps and Draft Construction Drawings (Sixth Street 
West to Ramon Street) 

e. Exhibit E: Insurance Requirements 

f. Exhibit F: Disadvantaged Business Enterprise (DBE) Procedural Guidelines 

3. SCOPE OF SERVICES 

3.1. Consultant's Specified Services: Consultant shall perform the services described 
in Exhibit A ("Scope of Work"), within the times or by the dates provided for in 
Exhibit A and pursuant to Article 9 (Prosecution of Work). In the event of a 
conflict between the body of this Agreement and Exhibit A, the provisions in the 
body of this Agreement shall control. 

3.2. Cooperation with District: Consultant shall cooperate with District in the 
performance of all work hereunder. Consultant shall coordinate the work with 
District's Project Manager. Contact information and mailing addresses: 

District Consultant 

Project Manager: Victor Swift, P.E. Contact: (TBD) 

Phone: 707-547-1975 

Email: Vic.5wift@scwa.ca.gov 

Phone: 

Administrative Contact: Email: 
Joan Hultberg 

Phone: 707-547-1902 Remit payments to: 

Email: Joan.Hultberg@scwa.ca.gov 

404 Aviation Boulevard 

Santa Rosa, CA 95403-9019 

3.3. Performance Standard and Standard of Care: Consultant hereby agrees that all 
its work will be performed and that its operations shall be conducted in 
accordance with the requirements of applicable federal, state and local laws, it 
being understood that acceptance of Consultant's work by District shall not 
operate as a waiver or release. District has relied upon the professional ability 
and training of Consultant as a material inducement to enter into this 
Agreement. Consultant hereby agrees that its work will be performed and its 
operations conducted in accordance with the standards of a reasonable 
professional having specialized knowledge and expertise in the services provided 
under this Agreement. If District determines that any of Consultant's work is not 
in accordance with such level of competency and standard of care, District, in its 
sole discretion, shall have the right to do any or all of the following: (a) require 
Consultant to meet with District to review the quality of the work and resolve 
matters of concern; (b) require Consultant to repeat the work at no additional 
charge until it is satisfactory; (c) terminate this Agreement pursuant to the 
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provisions of Article 6 (Termination); or (d) pursue any and all other remedies at 
law or in equity. 

3.4. Assigned Personnel: 

a. Consultant shall assign only competent personnel to perform work 
hereunder. In the event that at any time District, in its sole discretion, 
desires the removal of any person or persons assigned by Consultant to 
perform work hereunder, Consultant shall remove such person or persons 
immediately upon receiving written notice from District. 

b. Any and all persons identified in this Agreement or any exhibit hereto as the 
project manager, project team, or other professional performing work 
hereunder are deemed by District to be key personnel whose services were a 
material inducement to District to enter into this Agreement, and without 
whose services District would not have entered into this Agreement. 
Consultant shall not remove, replace, substitute, or otherwise change any 
key personnel without the prior written consent of District. 

c. In the event that any of Consultant's personnel assigned to perform services 
under this Agreement become unavailable due to resignation, sickness, or 
other factors outside of Consultant's control, Consultant shall be responsible 
for timely provision of adequately qualified replacements. 

d. With respect to performance under this Agreement, Consultant shall employ 
the following key personnel: 

I ">Ie I Nome 

e. In the event that any of Consultant's personnel assigned to perform services 
under this Agreement become unavailable due to resignation, sickness, or 
other factors outside of Consultant's control, Consultant shall be responsible 
for timely provision of adequately qualified replacements. 

4. ASSIGNMENT AND DELEGATION 

4.1. Consent: Neither party hereto shall assign, delegate, sublet, or transfer any 
interest in or duty under this Agreement without the prior written consent of the 
other, and no such transfer shall be of any force or effect whatsoever unless and 
until the other party shall have so consented. 

4.2. Subcontracts: 

a. Consultant shall perform a competitive selection process that includes DBE 
outreach, pursuant to Exhibit H. 

b. Notwithstanding the foregoing paragraph 4.1, Consultant may enter into 
subcontracts with the subconsultants specifically identified herein: 

Subconsultant Company Name DBE (Yes/No) 
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c. If no subconsultants are listed, then no subconsultants will be utilized in the 
performance of the work specified in this Agreement. 

d. If any subconsultant listed above is a DBE, the subconsultant cannot be 
removed from work on this Agreement without written permission of 
District. 

4.3. Change of Subcontractors or Subconsultants: If, after execution of the 
Agreement, parties agree that subconsultants not listed in Paragraph 4.2 will be 
utilized, Consultant may enter into subcontracts with subconsultants to perform 
other specific duties pursuant to the provisions of this Paragraph 4.3. The 
following provisions apply to any subcontract entered into by Consultant other 
than those listed in Paragraph 4.2 above: 

a. Consultant shall perform a competitive selection process that includes DBE 
outreach, pursuant to Exhibit F. 

b. Consultant agrees that affirmative steps will be taken to assure that qualified 
small, minority, and women-owned businesses are used when possible as 
sources of supplies, construction, and services in the performance of grant­
assisted or loan-assisted agreements and subcontracts. Affirmative steps 
taken shall include those identified in Exhibit F Disadvantaged Business 
Enterprise (DBE) Procedural Guidelines. 

c. District's Board of Directors must approve the selection of any subconsultant 
if the amount payable to subconsultant under the Agreement exceeds 
$25,000. In connection with such approval, Consultant shall provide District 
with copies of the responses to Consultant's competitive selection process 
solicitation to subconsultants, the names of key personnel who will be 
performing work under the agreement, and an explanation of Consultant's 
reasons for choosing the recommended subconsultant based upon the 
criteria in the solicitation. 

d. If any subconsultant hired under this paragraph 4.3 is a DBE, the 
subconsultant cannot be removed from work on this Agreement without 
written permission of District. 

e. All agreements with subconsultants shall (a) contain indemnity requirements 
in favor of District in substantially the same form as that contained in Section 
8, (b) contain language that the subconsultant may be terminated with or 
without cause upon reasonable written notice, and (c) prohibit the 
assignment or delegation of work under the agreement to any third party. 

4.4. Summary of Subconsultants' Work: No less than quarterly, Consultant shall 
provide District with a summary of all work performed by all subconsultants 
during the preceding three months. Such summary shall identify the individuals 
performing work on behalf of subconsultants and the total amount paid to 
subconsultant, broken down by the tasks listed in the Scope of Work. 
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4.5. Restrictions on Lobbying: Consultant and its subcontractors exceeding $100,000 
are subject to Section 1352, Title 31 of the U.S. Code and implemented at 15 CFR 
Part 28, New Restrictions on Lobbying. 

5. PAYMENT 

5.1. (To be determined) 

6. TERM OF AGREEMENT 

6.1. This Agreement shall expire on ,unless terminated earlier in 
accordance with the provisions of Article 6 (Termination). 

7. TERMINATION 

7.1. Termination Without Cause: Notwithstanding any other provision of this 
Agreement, at any time and without cause, District shall have the right, in its sole 
discretion, to terminate this Agreement by giving 5 days written notice to 
Consultant. 

7.2. Termination for Cause: Notwithstanding any other provision of this Agreement, 
should Consultant fail to perform any of its obligations hereunder, within the 
time and in the manner herein provided, or otherwise violate any of the terms of 
this Agreement, District may immediately terminate this Agreement by giving 
Consultant written notice of such termination, stating the reason for 
termination. 

7.3. Delivery of Work Product and Final Payment Upon Termination: In the event of 
termination, Consultant, within 14 days following the date of termination, shall 
deliver to District all materials and work product subject to Paragraph 12.9 and 
shall submit to District an invoice showing the services performed, hours 
worked, and copies of receipts for reimbursable expenses up to the date of 
termination. 

7.4. Payment Upon Termination: Upon termination of this Agreement by District, 
Consultant shall be entitled to receive as full payment for all services 
satisfactorily rendered and expenses incurred hereunder, an amount which 
bears the same ratio to the total payment specified in the Agreement as the 
services satisfactorily rendered hereunder by Consultant bear to the total 
services otherwise required to be performed for such total payment; provided, 
however, that if services are to be paid on a per-hour or per-day basis, then 
Consultant shall be entitled to receive as full payment an amount equal to the 
number of hours or days actually worked prior to termination times the 
applicable hourly or daily rate; and further provided, however, that if District 
terminates the Agreement for cause pursuant to Paragraph 6.2, District shall 
deduct from such amounts the amount of damage, if any, sustained by District 
by virtue of the breach of the Agreement by Consultant. 
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7.5. Termination for Non-Appropriation: District may terminate this Agreement at 
any time, upon giving Consultant thirty (30) days written notice, for any ofthe 
following reasons: 

a. District has exhausted all funds legally available for payments to become due 

under this Agreement; 

b. Funds which have been appropriated for purposes of this Agreement are 
withheld and are not made available to District; 

c. No appropriation of funds for payments has been made for purposes of this 
Agreement in the budget for the next fiscal year; or 

d. An appropriation of funds for the next fiscal year has been made for 
purposes of this Agreement, but prior to actual release, such appropriation 

has been withdrawn. 

7.6. Authority to Terminate: District's right to terminate may be exercised by Water 

Agency's General Manager. 

8. INDEMNIFICATION 

8.1. Consultant agrees to accept all responsibility for loss or damage to any person or 
entity, including Sonoma County Water Agency and Sonoma Valley County 
Sanitation District, and to indemnify, hold harmless, and release Sonoma County 
Water Agency and Sonoma Valley County Sanitation District, their officers, 
agents, and employees, from and against any actions, claims, damages, liabilities, 
disabilities, or expenses, that may be asserted by any person or entity, including 
Consultant, that arise out of, pertain to, or relate to Consultant's or its agents', 
employees', contractors', subcontractors', or invitees' performance or 
obligations under this Agreement. Consultant agrees to provide a complete 
defense for any claim or action brought against Sonoma County Water Agency or 
Sonoma Valley County Sanitation District based upon a claim relating to 
Consultant's or its agents', employees', contractors', subcontractors', or invitees' 
performance or obligations under this Agreement. Consultant's obligations 
under this Article 7 apply whether or not there is concurrent negligence on the 
part of Sonoma County Water Agency or Sonoma Valley County Sanitation 
District, but, to the extent required by law, excluding liability due to conduct of 
Sonoma County Water Agency or Sonoma Valley County Sanitation District. 
Sonoma County Water Agency and Sonoma Valley County Sanitation District 
shall have the right to select their legal counsel at Consultant's expense, subject 
to Consultant's approval, which shall not be unreasonably withheld. This 
indemnification obligation is not limited in any way by any limitation on the 
amount or type of damages or compensation payable to or for Consultant or its 
agents, employees, contractors, subcontractors, or invitees under workers' 
compensation acts, disability benefits acts, or other employee benefit acts. 
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9. INSURANCE 

9.1. With respect to performance of work under this Agreement, Consultant shall 
maintain and shall require all of its subcontractors, consultants, and other agents 
to maintain, insurance as described in Exhibit E. 

10. PROSECUTION OF WORK 

10.1. Performance of the services hereunder shall be completed within the time 
required herein, provided, however, that ifthe performance is delayed by 
earthquake, flood, high water, or other Act of God or by strike, lockout, or similar 
labor disturbances, the time for Consultant's performance of this Agreement 
shall be extended by a number of days equal to the number of days Consultant 
has been delayed. 

11. EXTRA OR CHANGED WORK 

11.1. Extra or changed work or other changes to the Agreement may be authorized 
only by written amendment to this Agreement, signed by both parties. Minor 
changes, which do not increase the amount paid under the Agreement, and 
which do not significantly change the scope of work or significantly lengthen 
time schedules may be executed by the Water Agency's General Manager in a 
form approved by County Counsel. The parties expressly recognize that District 
personnel are without authorization to order all other extra or changed work or 
waive Agreement requirements. Failure of Consultant to secure such written 
authorization for extra or changed work shall constitute a waiver of any and all 
right to adjustment in the Agreement price or Agreement time due to such 
unauthorized work and thereafter Consultant shall be entitled to no 
compensation whatsoever for the performance of such work. Consultant further 
expressly waives any and all right or remedy by way of restitution and quantum 
meruit for any and all extra work performed without such express and prior 
written authorization of District. 

12. CONTENT ONLINE ACCESSIBILITY 

12.1. Accessibility: District policy requires that all documents that may be published to 
the Web meet accessibility standards to the greatest extent possible, and 
utilizing available existing technologies. 

12.2. Standards: All consultants responsible for preparing content intended for use or 
publication on a District/County-rnanaged or District/County-funded web site 
must comply with applicable federal accessibility standards established by 36 
C.F.R. Section 1194, pursuant to Section 508 ofthe Rehabilitation Act of 1973, as 
amended (29 U.S.c. § 794{d)), and District's Web Site Accessibility Policy located 
at http://webstandards.sonoma-county.org. 

12.3. Certification: With each final receivable intended for public distribution (report, 
presentations posted to the Internet, public outreach materials), Consultant shall 
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include a descriptive summary describing how all deliverable documents were 
assessed for accessibility (e.g. Microsoft Word accessibility check; Adobe Acrobat 
accessibility check, or other commonly accepted compliance check). 

12.4. Alternate Format: When it is strictly impossible due to the unavailability of 
technologies required to produce an accessible document, Consultant shall 
identify the anticipated accessibility deficiency prior to commencement of any 
work to produce such deliverables. Consultant agrees to cooperate with District 
staff in the development of alternate document formats to maximize the 
facilitative features of the impacted document(s}; e.g., embedding the document 
with alt-tags that describe complex data/tables. 

12.5. Noncompliant Materials; Obligation to Cure: Remediation of any materials that 
do not comply with District's Web Site Accessibility Policy shall be the 

responsibility of Consultant. If District, in its sole and absolute discretion, 
determines that any deliverable intended for use or publication on any 
District/County-managed or District/County-funded Web site does not comply 
with District Accessibility Standards, District will promptly inform Consultant in 
writing. Upon such notice, Consultant shall, without charge to District, repair or 
replace the non-compliant materials within such period of time as specified by 
District in writing. If the required repair or replacement is not completed within 
the time specified, District shall have the right to do any or all of the following, 
without prejudice to District's right to pursue any and all other remedies at law 
or in equity: 

a. Cancel any delivery or task order 

b. Terminate this Agreement pursuant to the provisions of Article 6 
(Termination); and/or 

c. In the case of custom Electronic and Information Technology (EIT) developed 
by Consultant for District, District may have any necessary changes or repairs 
performed by itself or by another contractor. In such event, Consultant shall 
be liable for all expenses incurred by District in connection with such changes 

or repairs. 

12.6. District's Rights Reserved: Notwithstanding the foregoing, District may accept 
deliverables that are not strictly compliant with District Accessibility Standards if 
District, in its sole and absolute discretion, determines that acceptance of such 
products or services is in District's best interest. 

13. REPRESENTATIONS OF CONSULTANT 

13.1. Status of Consultant: The parties intend that Consultant, in performing the 
services specified herein, shall act as an independent contractor and shall control 
the work and the manner in which it is performed. Consultant is not to be 
considered an agent or employee of District and is not entitled to participate in 
any pension plan, worker's compensation plan, insurance, bonus, or similar 
benefits District provides its employees. In the event District exercises its right 
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to terminate this Agreement pursuant to Article 6 (Termination), Consultant 
expressly agrees that it shall have no recourse or right of appeal under rules, 
regulations, ordinances, or laws applicable to employees. 

13.2. No Suspension or Debarment: Consultant and Consultant's subcontractors, 
consultants, and other agents warrant that they are not presently debarred, 
suspended, proposed for debarment, declared ineligible, or voluntarily excluded 
from participation in covered transactions by any federal department or agency. 
Consultant and Consultant's subcontractors, consultants, and other agents also 
warrant that they are not suspended or debarred from receiving federal funds as 
listed in the List of Parties Excluded from Federal Procurement or Non­
procurement Programs issued by the General Services Administration. All 
subcontracts are subject to Executive Order 12549, "Debarment and 
Suspension" and Department of Commerce implementing regulations published 
at 15 CFR Part 26, Subparts A through E, Governmentwide Debarment and 
Suspension (Nonprocurement)" and 15 CFR Part 29 "Governmentwide 
Requirements for a Drug-Free Workplace." 

13.3. Taxes: Consultant agrees to file federal and state tax returns and pay all 
applicable taxes on amounts paid pursuant to this Agreement and shall be solely 
liable and responsible to pay such taxes and other obligations, including, but not 
limited to, state and federal income and FICA taxes. Consultant agrees to 
indemnify and hold District harmless from any liability which it may incur to the 
United States or to the State of California or to any other public entity as a 
consequence of Consultant's failure to pay, when due, all such taxes and 
obligations. In case District is audited for compliance regarding any withholding 
or other applicable taxes, Consultant agrees to furnish District with proof of 
payment of taxes on these earnings. 

13.4. Records Maintenance: Consultant shall keep and maintain full and complete 
documentation and accounting records concerning all services performed that 
are compensable under this Agreement and shall make such documents and 
records available to District for inspection at any reasonable time. Consultant 
shall maintain such records for a period of four (4) years following completion of 
work hereunder. In addition, Consultant shall make these records available to 
auditors of the State for the purposes of examining the records relative to 
services and materials provided under the grant. 

13.5. Conflict of Interest: Consultant covenants that it presently has no interest and 
that it will not acquire any interest, direct or indirect, that represents a financial 
conflict of interest under state law or that would otherwise conflict in any 
manner or degree with the performance of its services hereunder. Consultant 
further covenants that in the performance of this Agreement no person having 
any such interests shall be employed. In addition, if required by law or 
requested to do so by District, Consultant shall submit a completed Fair Political 
Practices Commission Statement of Economic Interests (Form 700) with District 
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within 30 calendar days after the Effective Date of this Agreement and each year 
thereafter during the term of this Agreement, or as required by state law. 

13.6. Nondiscrimination: Consultant shall comply with all applicable federal, state, 
and local laws, rules, and regulations in regard to nondiscrimination in 
employment because of race, color, ancestry, national origin, religion, sex, 
marital status, age, medical condition, pregnancy, disability, sexual orientation or 
other prohibited basis. All nondiscrimination rules or regulations required by law 
to be included in this Agreement are incorporated herein by this reference. 

13.7. Assignment of Rights: Consultant assigns to District all rights throughout the 
world in perpetuity in the nature of copyright, trademark, patent, right to ideas, 
in and to all versions ofthe plans and specifications, if any, now or later prepared 
by Consultant in connection with this Agreement. Consultant agrees to take 
such actions as are necessary to protect the rights assigned to District in this 
Agreement, and to refrain from taking any action which would impair those 
rights. Consultant's responsibilities under this provision include, but are not 
limited to, placing proper notice of copyright on all versions of the plans and 
specifications as District may direct, and refraining from disclosing any versions 
of the plans and specifications to any third party without first obtaining written 
permission of District. Consultant shall not use or permit another to use the 
plans and specifications in connection with this or any other project without first 
obtaining written permission of District. 

13.8. Ownership and Disclosure of Work Product: All reports, original drawings, 
graphics, plans, studies, and other data or documents ("documents"), in 
whatever form or format, assembled or prepared by Consultant or Consultant's 
subcontractors, consultants, and other agents in connection with this Agreement 
shall be the property of District. District shall be entitled to immediate 
possession of such documents upon completion of the work pursuant to this 
Agreement. Upon expiration or termination of this Agreement, Consultant shall 
promptly deliver to District all such documents, which have not already been 
provided to District in such form or format as District deems appropriate. Such 
documents shall be and will remain the property of District without restriction or 
limitation. Consultant may retain copies of the above described documents but 
agrees not to disclose or discuss any information gathered, discovered, or 
generated in any way through this Agreement without the express written 
permission of District. 

13.9. District Liability: District is a separate legal entity from Sonoma County Water 
Agency, operated under contract by Sonoma County Water Agency. To the 
extent any work under this Agreement relates to District activities, Consultant 
shall be paid exclusively from District funds. Consultant agrees that it shall make 
no claim for compensation for Consultant's services against Sonoma County 
Water Agency funds and expressly waives any right to be compensated from 
other funds available to Sonoma County Water Agency. 
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13.10. Review and Inspection by State of California (Grantor): Consultant shall permit 
the Grantor to review and inspect project activities at all reasonable times during 
the performance period of the grant, including review and inspection on a daily 
basis. 

14. PREVAILING WAGES 

14.1. General: Consultant shall pay to any worker on the job for whom prevailing 
wages have been established, including but not limited to drilling and traffic 
controllers, an amount equal to or more than the general prevailing rate of per 
diem wages for (1) work of a similar character in the locality in which the work is 
performed and (2) legal holiday and overtime work in said locality. The per diem 
wages shall be an amount equal to or more than the stipulated rates contained 
in a schedule that has been ascertained and determined by the Director of the 
State Department of Industrial Relations and District to be the general prevailing 
rate of per diem wages for each craft or type of workman or mechanic needed to 
execute this Agreement. Consultant shall also cause a copy of this determination 
of the prevailing rate of per diem wages to be posted at each site work is being 
performed. Copies of the prevailing wage rate of per diem wages are on file at 
District and will be made available to any person upon request. 

14.2. Subcontracts: Consultant shall insert in every subcontract or other arrangement 
which Consultant may make for performance of such work or labor on work 
provided for in the Agreement, provision that Subcontractor shall pay persons 
performing labor or rendering service under subcontract or other arrangement 
not less than the general prevailing rate of per diem wages for work of a similar 
character in the locality in which the work is performed, and not less than the 
general prevailing rate of per diem wages for holiday and overtime work fixed in 
the Labor Code. Pursuant to Labor Code Section 1775(b)(1), Consultant shall 
provide to each Subcontractor a copy of Sections 1771,1775,1776,1777.5, 
1813, and 1815 of the Labor Code. 

14.3. Compliance with Law: Consultant stipulates that it shall comply with all 
applicable wage and hour laws, including without limitation Labor Code Sections 
1775,1776,1777.5,1813, and 1815 and California Code of Regulations, Title 8, 
Section 16000, et seq. 

15. DEMAND FOR ASSURANCE 

15.1. Each party to this Agreement undertakes the obligation that the other's 
expectation of receiving due performance will not be impaired. When 
reasonable grounds for insecurity arise with respect to the performance of either 
party, the other may in writing demand adequate assurance of due performance 
and until such assurance is received may, if commercially reasonable, suspend 
any performance for which the agreed return has not been received. 
"Commercially reasonable" includes not only the conduct of a party with respect 
to performance under this Agreement, but also conduct with respect to other 
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agreements with parties to this Agreement or others. After receipt of a justified 
demand, failure to provide within a reasonable time, but not exceeding thirty 
(30) days, such assurance of due performance as is adequate under the 
circumstances of the particular case is a repudiation of this Agreement. 
Acceptance of any improper delivery, service, or payment does not prejudice the 
aggrieved party's right to demand adequate assurance of future performance. 
Nothing in this Article 14 limits District's right to terminate this Agreement 
pursuant to Article 6 (Termination). 

16. MEDIATION OF DISPUTES 

16.1. If a dispute arises out of or relates to this Agreement, or an alleged breach 
thereof, and if the dispute cannot be settled through negotiation, before 
resorting to litigation, District and Consultant agree first to try in good faith to 
settle the dispute by mediation. If the parties cannot agree on a mediator or 
mediation rules to use, the parties shall use the construction industry mediation 
procedures developed by the American Arbitration Association, with the 

following exceptions to those procedures: 

a. The mediation shall be conducted in Santa Rosa, California. 

b. Unless otherwise agreed to in writing by the parties participating in the 
mediation, the mediation shall be concluded no later than sixty (60) days 
after the first mediation session. If the dispute has not been resolved at that 
time, any party may elect at that time to pursue litigation. 

c. The parties agree to exchange all relevant non-privileged documents before 
the first scheduled mediation session. 

17. METHOD AND PLACE OF GIVING NOTICE. SUBMITTING BILLS. AND MAKING 
PAYMENTS 

17.1. Method of Delivery: All notices, bills, and payments shall be made in writing and 
shall be given by personal delivery or by U.S. Mail or courier service. Notices, 
bills, and payments shall be addressed as specified in Paragraph 3.2. 

17.2. Receipt: When a notice, bill, or payment is given by a generally recognized 
overnight courier service, the notice, bill, or payment shall be deemed received 
on the next business day. When a copy of a notice, bill, or payment is sent by 
electronic means, the notice, bill, or payment shall be deemed received upon 
transmission as long as (1) the original copy of the notice, bill, or payment is 
deposited in the u.s. mail and postmarked on the date ofthe electronic 
transmission (for a payment, on or before the due date), (2) the sender has a 
written confirmation of the electronic transmission, and (3) the electronic 
transmission is transmitted before 5 p.m. (recipient's time). In all other 
instances, notices, bills, and payments shall be effective upon receipt by the 
recipient. Changes may be made in the names and addresses ofthe person to 
whom notices are to be given by giving notice pursuant to this Article 17. 
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18. MISCELLANEOUS PROVISIONS 

18.1. No Bottled Water: In accordance with District Board of Directors Resolution No. 
09-0920, dated September 29, 2009, no District funding shall be used to 
purchase single-serving, disposable water bottles for use in District facilities or at 
District-sponsored events. This restriction shall not apply when potable water is 
not available. 

18.2. No Waiver of Breach: The waiver by District of any breach of any term or 
promise contained in this Agreement shall not be deemed to be a waiver of such 
term or promise or any subsequent breach of the same or any other term or 
promise contained in this Agreement. 

18.3. Construction: To the fullest extent allowed by law, the provisions of this 
Agreement shall be construed and given effect in a manner that avoids any 
violation of statute, ordinance, regulation, or law. The parties covenant and 
agree that in the event that any provision of this Agreement is held by a court of 
competent jurisdiction to be invalid, void, or unenforceable, the remainder of 
the provisions hereof shall remain in full force and effect and shall in no way be 
affected, impaired, or invalidated thereby. Consultant and District acknowledge 
that they have each contributed to the making ofthis Agreement and that, in the 
event of a dispute over the interpretation of this Agreement, the language of the 
Agreement will not be construed against one party in favor of the other. 
Consultant and District acknowledge that they have each had an adequate 
opportunity to consult with counsel in the negotiation and preparation of this 
Agreement. 

18.4. Consent: Wherever in this Agreement the consent or approval of one party is 
required to an act of the other party, such consent or approval shall not be 
unreasonably withheld or delayed. 

18.5. No Third-Party Beneficiaries: Except as provided in Article 7 (Indemnification), 
nothing contained in this Agreement shall be construed to create and the parties 
do not intend to create any rights in third parties. 

18.6. Applicable Law and Forum: This Agreement shall be construed and interpreted 
according to the substantive law of California, regardless of the law of conflicts 
to the contrary in any jurisdiction. Any action to enforce the terms of this 
Agreement or for the breach thereof shall be brought and tried in Santa Rosa or 
in the forum nearest to the city of Santa Rosa, in the County of Sonoma. 

18.7. Captions: The captions in this Agreement are solely for convenience of 
reference. They are not a part of this Agreement and shall have no effect on its 
construction or interpretation. 

18.8. Merger: This writing is intended both as the final expression of the Agreement 
between the parties hereto with respect to the included terms and as a 
complete and exclusive statement ofthe terms of the Agreement, pursuant to 
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Code of Civil Procedure Section 1856. No modification of this Agreement shall 
be effective unless and until such modification is evidenced by a writing signed 
by both parties. 

18.9. Survival of Terms: All express representations, waivers, indemnifications, and 
limitations of liability included in this Agreement will survive its completion or 
termination for any reason. 

18.10. Time of Essence: Time is and shall be of the essence of this Agreement and every 
provision hereof. 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement as of the date last 
signed by the parties to the Agreement. 

Reviewed as to substance: 

By: __________________________ __ 

Water Agency General Manager 

Reviewed as to funds: 

By: __________________________ __ 

Water Agency Division Manager­
Administrative Services 

Reviewed as to form: 

By: ________________________ _ 

County Counsel 

Insurance Documentation is on file with 
District 

Attest: 

(Date) 

By: _________________ _ 

Clerk ofthe Board 

[Other Party: TBDJ, a [type of entity] 

By: ___________ _ 

(Please print name here) 

Title: ______________ _ 

Date: ____________________________ _ 

Sonoma Valley County Sanitation District 

By: ____________ _ 

Chair, Board of Directors 

Date: ______________ __ 
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Exhibit A 

Scope of Work 

1. COMMENCEMENT OF WORK 

1.1. Consultant is authorized to proceed with the performance of this Agreement 
upon written notification from Project Manager. 

2. SCOPE 

(Note about the Scope of Work: Tasks described below are examples of possible general 
requirements ofthe Consultant. Consultant shall develop a recommended and detailed 
scope of work specific to the geologic/geotechnical-related needs of the new Trunk 
Sewer Replacement Project (Project) in their proposal). 

2.1. General Overview: 

a. Geologic/Geotechnical engineering analysis for construction of a new 27-inch 
diameter sewer trunk main 

b. Consultation with District during design 

c. Testing and analysis of site conditions and soils 

d. Evaluation of results and presentation of recommendations during design 

2.2. Pre-construction activities 

a. Obtain and comply with Caltrans, County, and City Encroachment Permits as­
needed for Geotechnical Work within Caltrans, County, and City right-of­
ways. 

b. Review pertinent previous Geotechnical Reports in the vicinity of the Project. 

c. Perform surface reconnaissance ofthe Work site. 

d. Contact underground services (USA). 

e. Perform borings and cone penetration tests (CPT), including drilling, logging, 
and sampling auger test borings or rotary wash borings. Borings and CPTs 
shall be provided at intervals and locations sufficient to measure the depth of 
groundwater and define the varying soil characteristics that may affect 
design or construction. CPT data shall be correlated with sample boring 
results. Obtain samples for visual classification and laboratory testing to 
determine physical properties of the soils sampled. Boring locations shall be 
indicated on a plan sheet covering the entire Work area. 

f. Perform aquifer (pumping and slug) tests in any piezometers after 
installation in order to determine dewatering drawdown and recharge 
characteristics at those locations. 

g. Restore site to its original condition or as otherwise required by any 
encroachment permits. 
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2.3. Testing and Laboratory services: 

a. Testing may include but not be limited to: 

i. Free swell and/or expansion index 

ii. Direct and/or tri-axial shear strength 

iii. Maximum dry density 

iv. R-value 

v. Gradation 

vi. Soil moisture content 

vii. Sand equivalent 

viii.Alkali, sulfate, or other deleterious material 

ix. Other engineering classification tests required in support of Project 

2.4. Evaluation and Recommendations: 

a. Evaluation of sites for potential geologic or seismic hazards. 

b. Evaluation of soils for potential use as compacted trench backfill. 

c. Evaluation of depth and nature of the underlying soil and bedrock materials, 
with particular focus on consolidation, settlement, the potential for 
liquefaction and lateral spread, slope stability and earth pressures, and the 
extent of previously placed fill materials. 

d. Recommendations for trench, and various types oftrenchless, installations. 

e. Recommendations for trench shoring and bracing. 

f. Recommendations for trench dewatering measures. 

2.5. Optional Construction Services 

a. Do not proceed with this task unless requested in writing by District's Project 
Manager. 

b. Perform additional services as requested by District to support the 
construction effort. The additional services will be agreed to by Consultant 
and District and described in writing by District. 

c. Additional services may include, but not be limited to, geotechnical, 
engineering, and construction support services necessary to facilitate 
construction of the Project, related to: 

i. Assistance during bidding 

ii. Review and responses to Requests for Information (RFls) 

iii. Review and responses to submittals 

iv. Review and/or development of change orders 

v. Site visits to observe construction activities, status, key milestones, or 
related issues 
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3. DELIVERABLES 

3.1. Report of Results, Conclusions, and Recommendations: 

Reports shall be prepared in draft form and 4 printed copies and one electronic 
copy on compact disc (CD) of the draft shall be submitted to the Agency for 
review and approval according to terms set forth in the Agreement 
Memorandum. The draft reports and any report revisions shall include all the 
requirements listed for the Final Report listed herein below. The Agency will 
return 1 copy of the draft report to the Consultant with comments or approval in 
writing within 14 calendar days of receipt 

3.2. Report Revisions: If the Agency requests revisions, the Consultant shall revise 
the draft report and resubmit 4 printed copies and one electronic copy ofthe 
report on CD for Agency approval within 14 calendar days of receipt of revisions. 

3.3. Final Report: Following Agency approval and prior to Agency's acceptance of 
Work under this Agreement, the Consultant shall submit to Agency 4 printed 
copies and one electronic copy on CD of the final approved report within 5 
calendar days of receipt of Agency's approval. The report shall include the 

following: 

a. Table of Contents 

b. Summary results 

c. Maps and/or plates of the Study Area showing boring and test pit locations 

d. Boring logs for each bore location with soil type, density, blow count, and 
depth of any groundwater encountered 

e. A narrative ofthe Work performed, discussing methodology, equipment 
used, the results of any tests required to obtain the requested information 
(including test pit and boring logs), a professional opinion of the results of 
those tests, and conclusions and recommendations including but not limited 
to the following: 

i. Geologic Hazards: Identify any known faults and existing landslides within 
the Project Study Area, address liquefaction potential, and address 
presence of alkalis, sulfates, or other deleterious materials 

ii. Non-Engineered Fill: Identify locations of non-engineered fill and provide 
recommendations for construction through these areas 

iii. Pipe and manhole bedding and backfill recommendations including the 
potential to use excavated material as bedding or backfill 

iv. Shoring and bracing requirements including active and passive pressures, 
cohesion values, seismic earth pressure (if relevant), and traffic surcharge 
loading for un-restrained and restrained conditions above and below the 

groundwater table 

v. Recommendations for appropriate types of shoring and bracing to be 
used for each type of soil encountered 
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vi. The potential for pipeline construction within hard rock locations and 
special requirements associated therewith 

vii. Trench dewatering requirements 

f. Other relevant information to support any changes made to specified designs 
during construction 

g. Detailed description of literature reviewed, and individuals and agencies 
contacted 

h. The Stamp and Signature of the California Registered Professional 

Geotechnical Engineer responsible for preparation, and/or professional 
oversight during preparation ofthe report 
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Exhibit B 

Billing Rates/Schedule of Costs 
(To be determined) 
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Exhibit C 

Estimated Breakdown of Costs 

(To be determined) 
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Exhibit E 

Insurance Requirements 
With respect to performance of work under this Agreement, Consultant shall maintain and shall 
require all of its subcontractors, consultants, and other agents to maintain insurance as 
described below unless such insurance has been expressly waived by the attachment of a 
Waiver of Insurance Requirements. Any requirement for insurance to be maintained after 
completion of the work shall survive this Agreement. 

District reserves the right to review any and all of the required insurance policies and/or 
endorsements, but has no obligation to do so. Failure to demand evidence of full compliance 
with the insurance requirements set forth in this Agreement or failure to identify any insurance 
deficiency shall not relieve Consultant from, nor be construed or deemed a waiver of, its 
obligation to maintain the required insurance at all times during the performance of this 
Agreement. 

1. INSURANCE 

1.1. Workers Compensation and Employers Liability Insurance 

a. Required if Consultant has employees. 

b. Workers Compensation insurance with statutory limits as required by the 
Labor Code of the State of California. 

c. Employers Liability with limits of $1,000,000 per Accident; $1,000,000 
Disease per employee; $1,000,000 Disease per policy. 

d. Required Evidence of Insurance: Certificate of Insurance 

e. If Consultant currently has no employees, Consultant agrees to obtain the 
above-specified Workers Compensation and Employers' Liability insurance 
should any employees be engaged during the term of this Agreement or any 
extensions of the term. 

1.2. General Liability Insurance 

a. Commercial General Liability Insurance on a standard occurrence form, no 
less broad than Insurance Services Office form CG 0001. 

b. Minimum Limits: $1,000,000 per Occurrence; $2,000,000 General Aggregate; 
$2,000,000 Products/Completed Operations Aggregate. The required limits 
may be provided by a combination of General Liability Insurance and 
Commercial Umbrella Liability Insurance. If Consultant maintains higher 
limits than the specified minimum limits, District requires and shall be 
entitled to coverage for the higher limits maintained by Consultant. 

c. Any deductible or self-insured retention shall be shown on the Certificate of 
Insurance. If the deductible or self-insured retention exceeds $25,000 it 
must be approved in advance by District. Consultant is responsible for any 
deductible or self-insured retention and shall fund it upon District's written 

Agreement for Geotechnical Engineering Services for Replacement of Sonoma Valley Trunk Main E-l 



request, regardless of whether Consultant has a claim against the insurance 
or is named as a party in any action involving the District. 

d. Sonoma County Water Agency and Sonoma Valley County Sanitation District, 
their officers, agents, and employees, shall be additional insured(s) for 
liability arising out of operations by or on behalf of the Consultant in the 
performance of this Agreement. 

e. The insurance provided to the additional insureds shall be primary to, and 
non-contributory with, any insurance or self-insurance program maintained 
by them. 

f. The policy definition of "insured contract" shall include assumptions of 
liability arising out of both ongoing operations and the products-completed 
operations hazard (broad form contractual liability coverage including the "f" 
definition of insured contract in Insurance Services Office form CG 00 01, or 
equivalent). 

g. The policy shall cover inter-insured suits between District and Consultant and 
include a "separation of insureds" or "severability" clause which treats each 
insured separately. 

h. Required Evidence of Insurance: 

i. Copy of the additional insured endorsement or policy language granting 
additional insured status, and 

ii. Certificate of Insurance. 

1.3. Automobile liability Insurance 

a. Minimum Limits: $1,000,000 combined single limit per accident. 

b. Insurance shall apply to all owned autos. If Consultant currently owns no 
autos, Consultant agrees to obtain such insurance should any autos be 
acquired during the term of this Agreement or any extensions of the term. 

c. Insurance shall apply to hired and non-owned autos. 

d. Required Evidence of Insurance: Certificate of Insurance. 

1.4. Professional Liability/Errors and Omissions Insurance 

a. Minimum Limit: $1,000,000 per occurrence. 

b. Any deductible or self-insured retention shall be shown on the Certificate of 
Insurance. Ifthe deductible or self-insured retention exceeds $25,000 it 
must be approved in advance by District. 

c. If the insurance is on a Claims-Made basis, the retroactive date shall be no 
later than the commencement of the work. 

d. Coverage applicable to the work performed under this Agreement shall be 
continued for two (2) years after completion ofthe work. Such continuation 
coverage may be provided by one of the following: (1) renewal of the existing 
policy; (2) an extended reporting period endorsement; or (3) replacement 
insurance with a retroactive date no later than the commencement of the 
work under this Agreement. 
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e. Required Evidence of Insurance: Certificate of Insurance. 

1.5. Contractors Pollution Liability Insurance 

a. Minimum Limits: $1,000,000 per pollution Incident; $1,000,000 Aggregate. 
If Consultant maintains higher limits than the specified minimum limits, 
District requires and shall be entitled to coverage for the higher limits 
maintained by Consultant. 

b. Any deductible or self-insured retention shall be shown on the Certificate of 
Insurance. Ifthe deductible or self-insured retention exceeds $25,000 it 
must be approved in advance by District. Consultant is responsible for any 
deductible or self-insured retention and shall fund it upon District's written 
request, regardless of whether Consultant has a claim against the insurance 
or is named as a party in any action involving the District. 

c. If the insurance is on a Claims-Made basis, the retroactive date shall be no 
later than the commencement of work. 

d. Coverage shall be continued for one (1) year after completion of the work. If 
the insurance is on a Claims-Made basis, the continuation coverage may be 
provided by: (a) renewal of the existing policy; (b) an extended reporting 
period endorsement; or (c) replacement insurance with a retroactive date no 
later than the commencement of the work. 

e. Sonoma County Water Agency and Sonoma Valley County Sanitation District, 
their officers, agents, and employees, shall be additional insureds for liability 
arising out of operations by or on behalf of the Consultant in the 
performance ofthis Agreement. The foregoing shall continue to be 
additional insureds for (1) year after completion of the work. 

f. Required Evidence of Coverage: 

i. Copy of the additional insured endorsement or policy language granting 
additional insured status, and 

ii. Certificate of Insurance. 

1.6. Standards for Insurance Companies 

a. Insurers shall have an A.M. Best's rating of at least A:VII. 

1.7. Documentation 

a. The Certificate of Insurance must include the following reference: 
TW 12/13-158. 

b. All required Evidence of Insurance shall be submitted prior to the execution 
of this Agreement. Consultant agrees to maintain current Evidence of 
Insurance on file with District for the entire term of this Agreement and any 
additional periods if specified in Sections 1.1, 1.2, 1.3, 1.4, or 1.5 above. 

c. The name and address for mailing Additional Insured endorsements and 
Certificates of Insurance is: Sonoma Valley County Sanitation District, its 
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officers, agents, and employees, c/o Sonoma County Water Agency, 404 
Aviation Boulevard, Santa Rosa, CA 95403-9019 

d. Required Evidence of Insurance shall be submitted for any renewal or 
replacement of a policy that already exists, at least ten (10) days before 
expiration or other termination of the existing policy. 

e. Consultant shall provide immediate written notice if: (1) any of the required 
insurance policies is terminated; (2) the limits of any of the required policies 
are reduced; or (3) the deductible or self-insured retention is increased. 

f. Upon written request, certified copies of required insurance policies must be 
provided within thirty (30) days. 

1.8. Policy Obligations 

a. Consultant's indemnity and other obligations shall not be limited by the 
foregoing insurance requirements. 

1.9. Material Breach 

a. If Consultant fails to maintain insurance which is required pursuant to this 
Agreement, it shall be deemed a material breach of this Agreement. 
District, at its sole option, may terminate this Agreement and obtain 
damages from Consultant resulting from said breach. Alternatively, District 
may purchase the required insurance, and without further notice to 
Consultant, District may deduct from sums due to Consultant any premium 
costs advanced by District for such insurance. These remedies shall be in 
addition to any other remedies available to District. 
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Exhibit F 

Disadvantaged Business Enterprise (DBE) Procedural Guidelines for Agreements 

1.1. Summary of OBE Requirements 

DBE requirements and compliance are a mandatory requirement for the entire term of your 
agreement with the Water Agency, 

• Continuously employ the Good Faith Efforts in paragraph 1.7 throughout the term of the 
agreement. 

• Require all tiers of slIbconsultants under this agreement to follow these DBE procedures 
and employ the six Good Faith Efforts described herein. 

• Complete and submit Form 1 (Good Faith Efforts Checklist) and supporting 
documentation and Form 2 (OBE Subconsultant Participation Form) prior to awarding 
any subcontract. 

1.2. Introduction 

Funding for this project may come in part from state or federal funds and therefore requires 
outreach to disadvantaged business enterprises (DBE) or other special provisions. The purpose 
of this document is to provide procedural guidelines that must be adhered to for DBE 
compliance along with forms that must be submitted with a proposal. The Consultant will be 
required to report actual DBE participation semi-annually to the Water Agency during project 
implementation. 

According to federal and state regulations, Consultants on this project shall take all necessary 
and reasonable steps to ensure that DBE firms have the maximum opportunity to compete for 
and perform services on the contract, including participation in any supplemental contracts 
(subcontracts). If the Consultant intends to subcontract any portion of the services on the 
project, the Consultant is required to seek out and consider DBE firms as potential 
subconsultants. The Consultant must contact DBE firms to solicit their interest, capability, and 
qualifications. 

The DBE outreach process identifies DBE firms that may be qualified to submit quotes on 
subcontracts for the project, and then communicates information on the contracting 
opportunity to them via a phone call, fax, e-mail message, or letter. 

One of the most important elements of the outreach is producing and retaining documentation 
of efforts made to contact DBE firms. This is typically done by producing printouts of web pages 
visited, phone logs of calls made or faxes sent, copies of letters sent via fax, mail or e-mail, and 
printouts ofe-mails sent. 

1.3. What is a DBE'? 

For the purposes of this document, a DBE means a business enterprise that is owned and 
t;ontrolJed by one or more socially and/or et;.onomicaJly disadvantaged p;;:rsons. "Owned an~ 
controlled" is specified as a business which is (1) a sale proprietorship legitimately owned by an 
individual who is a disadvantaged person, or (2) a partnership or joint venture controlled by 
disadvantaged persons and In which at least 51 percent of the voting interest and S1 percent of 
the beneficial ownership interests are legitimately held by disadvantaged persons. Such persons 
include individuals who are Women, Black, Hispanic, Native Americans, Asian-Pacific Americans, 
Asian-Indian Americans, or any other minorities or individuals found to bE': disadvantaged by the 
Small Business Administration pursuant to Section SIal of the Small Business Act. Each DBE 
solicited and included in the proposal must be certified by the U.s. Environmental Protection 
Agency, U.S. Small Business Administration, or U.S. Department ofT ransportation. 
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1.4. Why is DSE Outreach Required? 

Any public or private entity receiving federal funds must demonstrate that efforts were made to 
attract DBEs whenever services, supplies, or equipment are procured, and this requirement. 
The process to attract DBEs is referred to as the "Good Faith Effort" (GFE). This effort requires 
that the Water Agency's Consultants and Contractors take the steps listed in paragraph 1.7 to 
assure that DBEs are utilized to the maximum extent practicable. Fai!ure to take these steps 
may be cause for the Water Agency to reject a propos.a! or bid as non-responsive or terminate 
an agreement for cause. 

1.5. How to Outreach to DBEs 

Consuftiilnts must make a concerted effort to solicit quotes from eligible DBEs for procured 
services, supplies, and equipment, ;md this effort must be thoroughly documented, If it is not 
practical or possible to comply with one or more of the six GFE 5tE'P$, Consultants must prepare 
an explanation and submit to Agency prior to awarding any subcontract. 

a, Follow the six Good Faith Effort steps in paragraph 1,7. 

b. Solicit DBE participation and document all of your efforts; 

i. At a minimum, use the online services. ofSBA and MBDA to locate DBEs qualified 
to work on the project and to post outreach information on the project. 

ii. Print out a list of DBE names you located with their contact information. 

m. Print out the actual postings you uploaded to the websites, as well as other 
evident of outrea-ch {newspaper adds, etc), 

iv. Document outreach efforts you made to each DBE: 

• Who was contacted 
• Method of tontact (email, fax, phone, letter, etc) 
• Result of contact (Interested, not interested, no answer, etc) 

• Name of person you spoke to 

• If no contact was made initially, document at least two more attempts 
before giving up. 

c. Submit all documentation of efforts and required forms to Water Agency as they 
are performed, 

1.6, Consultant Responsibilities Regarding Subconsultants 

• Pay an SUhconsultants for satisfactory perform;:lnce no more than 30 days from receipt 
of payment from the Water Agency. 

• Notify the Water Agency in writing prior to termination of a DBE subc:onsultant for any 
reason. 

• If a DBE Subconsultant fails to complete work under the subcontract for any reason, 
Consultant shall employ the six GFEs if soliciting a replacement Subcontractor. 

• Employ the GFE steps even if the Water Agency has ac:hieved its DBE goal. 

• Maintain records documenting compliance with the requirements. 
• Provide sem~,annual reports on DBE utilization in a format approved by the Water 

Agency, 

1.7. Demonstration of Good Faith Effort (Srx Good Faith steps) 

The DBE "Good Faith Effort"(GFE) consists- of the follOWing six steps: 
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STEP 1: Divide the total requirements, when economically feasible, into small tasks or 
quantities to permit maximum participation. 
COMid~r in the scope of work whether portions of the work could be feasibly 
subcontracted with DBEs. This will include dividing total requirements into smaller tasks 
or quantities to permit maximum participation by OBfs. Submit documentation along 
with the SOQ that demonstrates the division of work into small proprietary portions 
(e.g. elements of planning, studies, design, permitting, monitoring, project 
implementation). 

STEP 2: Establish delivery scheduiesl when work requirements permit,. that encourage 
maximum OBE participation. 
Make information on solicitation opportunities available to DBEs well in advance of the 
required requirements permit, arrange time frames for contracts and establish delivery 
schedules in a way that encourages and facilitates participation by DBEs in the 
competitive process. As indicated, submit documentation that Includes DBE solicitation 
notifications and the date thereof. 

STEP 3: Use the services of the U.S. Small Business Administration (SBA) and the Minority 
Business DevelopmentAgem::y (MBDA) of the U,S. DepartrnentofCommerce (~OC) in 
soliciting qualified DBEs. 
These agencies offer several services that are generally provided at no cost, including 
Internet access to databases of DBEs (resources provided in paragraph 1.8 below). At a 
minimum, Consultant must search for DBE firms and advertise this project on both SBA 
and MOBA websites. and submit documentation that demonstrates evidence of this. 

STEP 4: Encourage contracting with a consortium of DBEs when a contract is too large for one 
of these firms to handle individually. 

STEP 5: Include qualified OBEs on solicitation lists and record the information. 
Solicitation should be as broad as possible. Ensure DBEs are made aware of contracting 
opportunities to the fullest extent practicable through outreach and recruitment 
activities. As indicated, submit documentation that demonstrates the preparation of a 
DBE solicitation list. 

STEP 6: Require the consultant team and submnsultants to implement the steps (1) through 
(5) above for procuring services. supplies, or equipment 

1.8. DBE Outreach Resources 

DBE firms can be identified utilizing many sources/ but most federal funding sources require the 
consultant or consultant team to use only two: the Small Business Administration (SBA) and the 
Minority Business Development Agency (MBDA). State funding agencies that pass through 
federal funds may recommend other sources of DBE information. These include the California 
Public Utilities Commission (CPUC) and the California Department of Transportation (Caltrans). 
All of these organizations post information on their websites to aid in identifying DBE firms. 

The web sites in the table below include a list of available sources for expanding the search for 
eligible DBEs. Note that utilizing the SBAand MBDA resources are a mandatory part of a GFE 
process at the Water Agency. If DBE sources are not located, explain why and describe the 
efforts made. 
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Required DBERe,oll'!>:.e. . • •• ' ......... ' .. 
••••• 

~ntatt .I"formation 
~,', ' .. , ... . . . ... .... . .' .' ." .' 

Small Business Administration (SBA) 

To locate DBE businesses: 

i. Go to htt~:aweb.sba,govl~ro-t1e!LsearchLds~ dsbs.cfm 
Z. At the top, dick Oh Quick Market Search httl2:Llweb.sba.govLQro-
3. Under NAICS Codes and Keywords, choose either default "Any/' net[search/.ds!2: dsbs.cfm 
or "AlI.1I 

4. Under States, scroll down and click on California 
5. Click on Help next to "Metropolitan St~tistica[ Area" to lookup 
project location. 
6. Click Search using these criteria 

To use advanced search parameters, dick on "DSBS" at the top 
and enter criteria in the fields, 

To post an opportunity: 

You must use SUB-Net to post subcontracting opportunities (this is 
Subnet and Bid Notification: 

free of charge). Small businesses can review this web site to 
http://web,sba. gov! subnet 

identify opportunities in their areas of expertise. 

1. Go to httu://web.sba.gov/subnet 

2. In the_upper left corner, dick on "Post" 

3. Register>+: and log-in. 

4. Click on Sub-Net 

5. Click on Enter Solicitation and fill in details. 

*This requires that you enter your company profile and OJ DUNs 
Number. If you do not have a DUNs Number, you must registerfor 
one through httQ!LLwww.dnb.c.omLusLduns ugdateL .. 

U.S. Department -of Commerce Minority Business Development 
Agencv (MBDA) www,mbda.~ovl 

The MBDA is an agency within the u.s. ~pt. of Com merce, 
created to foster the devefopment and growth of minority 
businessf's in the U.S, and coordinates resources in the public and (202) 482-0404 or email us at 

private sectors to help DBEs, The MBDA website allows you to post SU!2;t;!ort@mbda.gov. 

an opportunitYt much like placing an advertisement in a trade 
journal. 

On the website, dick on "My Business Tools" and register to obtain 
a login and password. log in; click on "Business Dashboard;" click 
on "post opportunities;" dick on your company name; dick on 
"submit new opportunity;" and complete questionnaire. You must 
obtain a screen print of the posted opportunity as evidence of its 
use and submit this documentation with your proposal, 
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) .... '. ... . ....•.. .•........ ....... . .... 

C~~!,,;~I~!?rI\)~~\,n ..'?" 
..... ... .......•... ... ... ; . 

California Public Utilities Commission (CPUC) h tt~:t1 www.c[2l1c.ca.govLp.ucLsup' 

plierdiversity 
CPUC maintains a database of DBE-owned business enterprises 
and serves to inform the pUblic. 

California Department of Transportation (Caltrans) www.dot.ca.govlh9lbeg 

Based on the federal Disadvantaged Business Enterprises (DBE) 
program, Caltrans maintains a database and provides directories of 
minority and woman-owned firms. 

Always print the search results page(s) and keep them with the 
rest of the documentation. 

North American Industry Classification System (NAICS) httQ:lf..www.census.gov!.eosLww 

Under Downloads Reference Files, Tools, dick 
w/naicsl 

"For 2012 NAICS" and Download files for NAICS definitions 

U.S. EPA Office of Small, Disadvantaged Business Utilization http://cfpub.epa.gov/sbvps/ 

(OSDBU) 

DSDBU's mission includes IIfostering opportunities for 
partnerships, contracts, sub-agreements, and grants for small and 
socioeconomically disadvantaged concerns", One of the resources 
to assist prime contractors is a listing of small and disadvantaged 
businesses (a vendor profile system) registered with OSDBU. 
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FORM 1 
Good Faith Efforts Checklist 

Di!>3dvantaged Business Enterprise Program (DBE) 

In support of the actions identified in the Table betow, the consuttant must 
Attach this checklist along with supporting documentation for "Yes" answers and an explanation for 
#1\10" and "NAIl answers 

DBE Checklist 

1 Did yQU solidt proposals or qw;)tes from ~l1b(:on~'l.lltants for this project? 
2 Did you review DBE resources (SBA, MBDA, etc,)? 
3 Did you, develop a solidtatiol1 1i~t of potential qu.:'iljfied OBE firms? 
4 Did you conlacl ORE's? 
5 Did vou include DBE H'.quirclUC'llL<; in solicitation~? 
6 Diu yQU solidt proposals froUl DBE' s? 

7 
Did you break down lhe project "vl1ere ecO,nOllUCally feasible, into smaller 
l'omptments? 

g Did project components have reasonable delivery sdle<lules? 

9 
Did you provide sufficient time to facilitate th~ suhmisslon of DBE 
proposals? 

10 
Did you adverlist~ the solidlaUon in 10m1 papers/ or trade as~odations, or 
post to DBE wehsiles? Tfyes, w]lid1 pap!i'!rs/l.rad~ associations/wl~hsUes? 

11 
Oid YOll enCQurage DBEs to submit proposals as a oons·orlitun be(,,<tnse of 
projet't fjize? 

12 Did you require subr.onsullants to applv the v,ood faith ('{forls? 

13 
Were the good faiLh dforL<; idl~nUfied as a "r('sponsivencss/ responsiblt't 
criterion in the solicitation? 

14 Did DBR firms suhmil proposals? 
15 Did you select mw DEE llrrru,? 
16 Is the suoconsl.utant YUl.l selected J..15ing .my suocontractors? 

17 
If yes, did you ertsu.tE' thftt the subconslIlLanl impleillented DBE 
procedures 

1. NA-NotAppllcable 

Supporting Documentation 
1. Examples of supporting documentation include: 

i. list of DBE firms; 
ii, list of potential sub-contract work elements; 

Ves No 

iii. Evidence of contact with DBE firms (copfes of invitations for proposal5- or quotes, web-site posts, 
contact letters, faxes and telephone call.5heets, etc.); 

iv. Copies of all procurement advertisements; and, 
v, list of all consultants that submitted proposals or quotes. Any confidential information may be 

redacted from supporting documents. 

Consultant Name Project Manager Signature/Date 

Contact Phone # _______ ~ 

Email Address _______________ _ 
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FORM 2 
Disadvantaged Business Enterprise Program 

DBE Subtonsultant Participation Form 

PROJECT NAME PRIME CONSULTANT 

PRIME CONSULTANT PROJECT MANAGER E-MAIL ADDRESS 

ADDRESS 

TELEPHONE NO, FAX NO, 

COMPANY NAME, ADDRESS, PHONE TYPE OF WORK TO BE PERFORMED 
NUMBER, AND E-MAILADDRESS 

Prime Consultant Signature 

Print Name 

CURRENTLY 
CERTifiED AS A 

DBE? 

Agreement for Geotechnical Engineering Services for Replacement of Sonoma Valley Trunk Main F-7 


	1213-158 Geotech RFP Merge List_041513.pdf
	Mailing List




